Job Time System for the Path team Program modification

# Path チーム利用のための Job Time System プログラム改修

Do not modify the current Job Time system. If the current Job Time system is modified, it may affect the work of the DTP team.
Please make a new "test site", modify it, and when it is completed, switch to the current Job Time system.

現状の Job Time システムを改修しないでください。現状の Job Time システムを改修した場合、DTP チームの作業に影響を与える恐れがあります。
新たに「テストサイト」を作り改修し、完成したところで、現状の Job Time システムへ切り替えてください。

1/ USERS

1b/ Create new user

Create new user

Name

Username

Language

Vietnamese ▾

Email

Role

Select role ▾

Password

Reconfirm password

Create

Add "Team"

Team

-- ▼

DTP
PATH

Selection example

USERNAME	TEAM
quang	--
furuoya	--
nancy	PATH
ngoc	DTP
miyano	DTP
yokote	PATH

2/ TEAMS   Add new function

JOB TIME

- STATISTICS
- TOTALING
- USERS
- TEAMS
- DEPARTMENTS
- JOB TYPES
- PROJECTS
- SCHEDULES

+Create new team

Teams list

NAME	ACTION
DTP	✏️ 🗑️
PATH	✏️ 🗑️

3/ DEPARTMENTS

No change

Welcome Furuoya Masato

VI JA   Profile   Log out

+ Create new department

Departments list

NAME	NAME VI	NAME JA	ACTION
DTP	--	--	✏ 🗑
DESIGN	--	--	✏ 🗑

- STATISTICS
- TOTALING
- USERS
- DEPARTMENTS
- JOB TYPES
- PROJECTS
- SCHEDULES
- REPORTS

Registration example

NAME	NAME VI	NAME JA	ACTION
KILALA		KILALA	✏ 🗑
DTP		DTP	✏ 🗑
DESIGN		デザイン	✏ 🗑
IMAGE		画像処理	✏ 🗑
IMPOSITION		製版	✏ 🗑
DATA		データ２次利用	✏ 🗑

4/ JOB TYPES

Change to "NAME"

Change to "NAME JA"

JOB TIME

Welcome Furuoya Masato

VI JA Profile Log out

STATISTICS
TOTALING
USERS
DEPARTMENTS
JOB TYPES
PROJECTS
SCHEDULES
REPORTS

+ Create new job type

Job type list

SLUG	COLOR	NAME	DESCRIPTION	ACTION
kilala_work		Kilala案件	--	
yuidea_dtp_work		DTP案件	--	
yuidea_dtp_tr		DTP練習	--	
yuidea_other		YUIDEAその他	--	
yuidea_design_work		デザイン案件	--	
yuidea_design_tr		デザイン練習	--	

Add "NAME VI"   Delete   Add "DEPARTMENT" & "LINE ROOM"

NAME VI   DEPARTMENT LINE ROOM

Change like this

NAME	COLOR	NAME VI	NAME JA	DEPARTMENT	LINE ROOM
kilala_work		kilala work	Kilala 案件	KILALA	N/A
yuidea_dtp_work		DTP work	DTP 案件	DTP	N/A
yuidea_dtp_tr		DTP training	DTP 練習	DTP	N/A
yuidea_design_work		Design work	デザイン案件	DESIGN	N/A
yuidea_design_tr		Design training	デザイン練習	DESIGN	N/A
yuidea_image		Image work	画像加工	DATA MGT	N/A
yuidea_image2		Image work 2	画像加工 2	DATA MGT	N/A
yuidea_imp		Imposition regular	製版	DATA MGT	110672717925
yuidea_imp_tr		Imposition training	製版練習	DATA MGT	110672717925
yuidea_data		Data process	データ加工	DATA MGT	N/A
yuidea_data_tr		Data process training	データ加工練習	DATA MGT	N/A
yuidea_other		yuidea_other	YUIDEA その他	YUIDEA OTHER	N/A

4b/ Create new Job Type

Create new job type

Change to "Name"

Slug

Name VI

Name JA

Description VI

Description JA

Delete

Color

[■] #000000

Create

Add these item

DEPARTMENT

[▼]

☑ FINISH MESSAGE

LINE WORKS ROOM NUMBER

[   ]

- - - - - - - - - Activated when check "FINISH MESSAGE"

5/ PROJECTS

TEAM

DTP

Add filter - - - - Select the user's team

JOB TIME

Welcome Furuoya Masato

VI JA ⊘ Profile ⏻ Log out

- STATISTICS
- TOTALING
- USERS
- DEPARTMENTS
- JOB TYPES
- **PROJECTS**
- SCHEDULES
- REPORTS

Add filter item

Filter

KEYWORD	TYPES	DEPARTMENTS
Keyword	Select one ▼	Select one ▼

+ Create new project   + Import Excel   + Add new issue

Change to "NAME"

Projects list

☐ VIEW ARCHIVE

DEPARTMENT	PROJECT	ISSUE	PAGE	TYPE	COLOR	START DATE	END DATE	ACTION
DTP	✏ kurashinooto (TR)	✏ 2020092	2	yuidea_dtp_tr		2020/07/03	--	🗄 🗑
DESIGN	✏ Design PJ_Pal System (TR)	✏ 2020091	1	yuidea_design_tr		--	--	🗄 🗑
DTP	✏ Kinari Select	✏ 9-1	24	yuidea_dtp_work		2020/07/28	2020/08/10	🗄 🗑
DTP	✏ Kinari Select	✏ 8-4	24	yuidea_dtp_work		2020/07/17	2020/07/31	🗄 🗑

Add "TEAM"

TEAM

⬇

Change like this

DEPARTMENT	NAME	ISSUE	PAGE	TYPE	COLOR	TEAM	START DATE	END DATE	ACTION

5b/ Excel file to import

Delete
(When user select "Type", automatically linked to "Depertment")

Create new project

Types
Select one ▼

Departments
Select one ▼

Name

Name VI

Name JA

Delete

Move

Issue

Page

No period

Start Date
Select Date

End Date
Select Date

Create

Add "Teams"

Teams
DTP   PATH   ▼

Pick some

5c/ Imported Excel file

	A	B	C	D	E	F	G
1							
2							
3	Department	Project	Issue	Page	Type	Start date	End date
4	DTP	Tsuchione	118	20	yuidea_dtp_work	3/27/2020	4/6/2020
5	DESIGN	Tsuchione	118	3	yuidea_design_work	3/25/2020	4/6/2020
6	DTP	Tsuchione	119	20	yuidea_dtp_work	4/3/2020	4/9/2020
7	DESIGN	Tsuchione	119	3	yuidea_design_work	4/3/2020	4/9/2020
8	DTP	Tsuchione	120	20	yuidea_dtp_work	4/10/2020	4/16/2020
9	DESIGN	Tsuchione	120	3	yuidea_design_work	4/8/2020	4/16/2020

Add "Team"

Team

6/ SCHEDULE

Add filter

TEAM

DTP ▼

Select the user's team
Show the selected team's projects

6b/ SCHEDULE OPTION   No change

Tsuchione 15 KOMA 135

13:00 - 15:00

Phase

1st

Save   Delete

Use this item for "JOBS" & "FINISH"

7/ JOBS

Add filter

TEAM DTP ▼ ----- Select the user's team
                   Show the selected team's projects

JOB TIME

Welcome Furuoya Masato   VI JA   ⏻ Profile   ⏻ Log out

- PROJECTS
- SCHEDULES
- JOBS
- OFF DAYS
- STATISTICS
- TOTALING

17 Jul 2020

◀   T 07 2020   ▶

CN	Thứ 2	Thứ 3	Thứ 4	Thứ 5	Thứ 6	Thứ 7
				1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

Jobs list

Show by schedule ▼

DEPARTMENT	PROJECT	ISSUE	TIME	ACTION
DESIGN	Tsuchione 15 KOMA	135	00:00	➕
DESIGN	Tsuchione 15 KOMA	134	00:00	➕
DTP	Tsuchione	134	00:00	➕
DTP	Tax Law Income	EN	01:00	➕
DTP	Plainpage	9-1	00:00	➕
DTP	Kinari Select	8-2	00:00	➕
DTP	Kinari Select	8-4	00:00	➕

Add "PHASE"   PHASE

Time record

Change to "ISSUE"

PROJECT	PROJECT	START TIME	END TIME	TIME	ACTION
Tax Law Income	EN	10:00	11:00	01:00	✏️ 🗑️
--	--	--	Total:	01:00	

Add "PHASE"

7b/ JOBS RECORD TIME

Add Time

Tsuchione 15 KOMA 1st ──────── Add "PHASE" content

13/Aug/2020

Start time

10:00

End time:

11:00

Add

8/ FINISH   Add new function

JOB TIME

VI JA   ⊗ Profile   ⏻ Log out

Sidebar:
- 💼 PROJECTS
- 🗓 SCHEDULES
- ⌚ JOBS
- 🚀 OFF DAYS
- 🥧 STATISTICS
- 📊 TOTALING
- 🏳 FINISH

13 Aug 2020

◀   T 08 2020   ▶

CN	Thứ 2	Thứ 3	Thứ 4	Thứ 5	Thứ 6	Thứ 7
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30	31					

Finish list   TEAM [PATH ▼]   [Show by schedule ▼]

FINISH	DEPARTMENT	JOB TYPE	PROJECT	ISSUE	PHASE	ACTION
🚩	DATA MGT	yuidea_imp	Imposition		CT 7/5	➤
🏳	DATA MGT	yuidea_imp	Imposition		YA 7/5	➤

Show the Job with "FINISH MESSAGE" checked in "Job type"

NEW MESSAGE   ☒

PROJECT ISSUE

PROJECT	ISSUE	PHASE
Imposition		CT 7/5

LINE WORKS MESSAGE

[Finish]
Finished this work.

☑ FINISH

[SEND]   [CANCEL]

Send LINE WORKS message

Change flag color

🏳 → 🚩

LINE WORKS BOT

← 🤖 Bot   🔍   ∨

🤖 Bot

[Finish]
Finished this work.

PROJECT: Imposition
ISSUE:
PHASE: CT 7/5

14:00

≡ + 🖼 Enter a message   ☺

9/ TOTALING

USERS	START DATE	END DATE	DEPARTMENTS
Pick some ▾	2020/07/01	2020/07/21	Pick some ▾

PROJECTS	ISSUE	TYPES	TEAM
Pick some ▾		Pick some ▾	Pick some

Change to "Totaling"

Add "TEAM"

Time record

⬇ Export Excel

Add "TEAM"

USERNAME	DATE	START TIME	END TIME	TIME	DEPARTMENT	PROJECT	ISSUE	JOB TYPE
Dương Thị Bích Ngọc	Jul 01, 2020	08:00	09:00	01h 00m	--	Meeting, Translate, Document,..	--	yuidea_other
Dương Thị Bích Ngọc	Jul 01, 2020	09:00	09:20	00h 20m	DESIGN	Tsuchione 15 KOMA	132	yuidea_design_work
Dương Thị Bích Ngọc	Jul 01, 2020	09:20	09:40	00h 20m	DESIGN	Design PJ_Pal System	2020091	yuidea_design_tr
Dương Thị Bích Ngọc	Jul 01, 2020	09:40	10:30	00h 50m	--	Meeting, Translate, Document,..	--	yuidea_other

Add "TEAM"

TEAM